PROJECT NO. 016EB-452, 079N-452, 044-452

COUNTY: Pennington

SD DOT - RAPID CITY REGION
ABSTRACT OF BIDS RECEIVED 06/01/10 INFORMAL LETTING

SHEET 2 OF 2
Curb & Gutter and

CONTRACT TIME:

ITEMNO. 1
October 1, 2010

090W-452 & 090E-451 & Meade PCC Pavement
PCN NO. 11v4,ilv5,ilv6, ilv7 & ilvlL
Engineer's Estimate $ 126,534.75
Engineer's Estimate Stanley J. Johnsen Concrete |Ti-Zack Concrete
Rapid City SD Le Center MN
BID ITEMS UNIT QUANTITY|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT
016EB-452 (il1v4)
001 [Mobilization Lump Sum 1.00 0.00 5,500.00 5,500.00 2,500.00 2,500.00
002 |Contractor Furnished Borrow Cuyd 510.00 0.00 10.50 5,355.00 15.00 7,650.00
003 |Placing Contractor Furnished Topsoil CuYd 87.00 0.00 31.50 2,740.50 30.00 2,610.00
004 |Remove and Replace Topsoil Lump Sum 1.00 0.00 1,500.00 1,500.00 1,200.00 1,200.00
005 |Insert Steel Bar in PCC Pavement Each 80.00 0.00 16.00 1,280.00 15.00 1,200.00
006 [Flagging Hour 40.00 0.00 22.16 886.40 22.16 886.40
007 [Traffic Control Unit 572.00 0.00 3.75 2,145.00 2.50 1,430.00
008 |Traffic Control Miscellaneous Lump Sum 1.00 0.00 1,500.00 1,500.00 2,000.00 2,000.00
009 |Type C Advance Warning Arrow Panel Each 2.00 0.00 500.00 1,000.00 550.00 1,100.00
010 |Type F69.5 Concrete Curb and Gutter Ft 333.00 0.00 32.00 10,656.00 40.00 13,320.00
012 |Erosion Control Lump Sum 1.00 0.00 1,600.00 1,600.00 1,000.00 1,000.00
044-452 (i1vs)

013 [Mobilization Lump Sum 1.00 0.00 4,000.00 4,000.00 2,500.00 2,500.00
014 |Contractor Furnished Borrow Cuyd 300.00 0.00 10.50 3,150.00 15.00 4,500.00
015 |Placing Contractor Furnished Topsoil CuYd 30.00 0.00 31.50 945.00 30.00 900.00
016 |Remove and Replace Topsoil Lump Sum 1.00 0.00 750.00 750.00 1,200.00 1,200.00
017 |Insert Steel Bar in PCC Pavement Each 48.00 0.00 16.00 768.00 10.00 480.00
018 [Flagging Hour 40.00 0.00 22.16 886.40 22.16 886.40
019 [Traffic Control Unit 653.00 0.00 3.75 2,448.75 2.50 1,632.50
020 |Traffic Control Miscellaneous Lump Sum 1.00 0.00 1,000.00 1,000.00 1,500.00 1,500.00
021 |Type C Advance Warning Arrow Panel Each 2.00 0.00 500.00 1,000.00 550.00 1,100.00
022 |Type F68.5 Concrete Curb and Gutter Ft 186.00 0.00 32.00 5,952.00 40.00 7,440.00
023 |Erosion Control Lump Sum 1.00 0.00 1,600.00 1,600.00 1,000.00 1,000.00




079N-452 (i1v6)

024 |Mobilization Lump Sum 1.00 0.00 7,500.00 7,500.00 2,500.00 2,500.00
025 [Remove Asphalt Concrete Pavement Sqvyd 39.60 0.00 7.00 277.20 18.00 712.80
026 |Remocve Concrete Pavement Sqvd 44.90 0.00 9.00 404.10 18.00 808.20
027 |Unicassified Excavation CuvYd 100.00 0.00 25.00 2,500.00 25.00 2,500.00
028 |Contractor Furnished Borrow CuvYd 140.00 0.00 10.50 1,470.00 15.00 2,100.00
029 |Undercutting CuvYd 50.00 0.00 8.00 400.00 25.00 1,250.00
030 [Placing Contractor Furnished Topsoil CuYd 20.00 0.00 31.50 630.00 15.00 300.00
031 [Remove and Replace Topsoil Lump Sum 1.00 0.00 500.00 500.00 1,000.00 1,000.00
032 _|Gravel Cushion Ton 76.00 0.00 20.00 1,520.00 25.00 1,900.00
033 [Asphalt Concrete Composite Ton 14.00 0.00 190.00 2,660.00 300.00 4,200.00
034 ]9.5" Miscellaneous PCC Pavement Sqyd 137.80 0.00 110.00 15,158.00 150.00 20,670.00
035 _|Insert Steel Bar in PCC Pavement Each 76.00 0.00 16.00 1,216.00 10.00 760.00
036 |Flagging Hour 40.00 0.00 22.16 886.40 22.16 886.40
037 _|Traffic Control Unit 238.00 0.00 3.75 892.50 2.50 595.00
038 [Traffic Control Miscellaneous Lump Sum 1.00 0.00 1,000.00 1,000.00 1,500.00 1,500.00
039 [Type C Advance Warning Arrow Panel Each 1.00 0.00 500.00 500.00 550.00 550.00
040 [Type F69.5 Concrete Curb and Gutter Ft 71.00 0.00 32.00 2,272.00 40.00 2,840.00
041 |Erosion Control Lump Sum 1.00 0.00 1,250.00 1,250.00 1,000.00 1,000.00
090W-452 (i1v7)
042 |Mobilization Lump Sum 1.00 0.00 5,000.00 5,000.00 2,500.00 2,500.00
043 |Remove Concrete Curb and Gutter Ft 39.00 0.00 6.00 234.00 6.00 234.00
044 |Contractor Furnished Borrow CuvYd 450.00 0.00 10.50 4,725.00 15.00 6,750.00
045 [Placing Contractor Furnished Topsoil CuYd 50.00 0.00 31.50 1,575.00 30.00 1,500.00
046 [Remove and Replace Topsoil Lump Sum 1.00 0.00 1,500.00 1,500.00 1,000.00 1,000.00
047 |Insert Steel Bar in PCC Pavement Each 84.00 0.00 16.00 1,344.00 10.00 840.00
048 |Flagging Hour 40.00 0.00 22.16 886.40 22.16 886.40
049 |Traffic Control Unit 319.00 0.00 3.75 1,196.25 2.50 797.50
050 [Traffic Control Miscellaneous Lump Sum 1.00 0.00 1,500.00 1,500.00 1,000.00 1,000.00
051 |Type B610 Concrete Curb and Gutter Ft 335.00 0.00 25.00 8,375.00 40.00 13,400.00
052 |Erosion Control Lump Sum 1.00 0.00 1,600.00 1,600.00 1,000.00 1,000.00
090E-451 (i1vl)

053 |Mobilization Lump Sum 1.00 0.00 3,000.00 3,000.00 2,500.00 2,500.00
054 |Incidental Work Lump Sum 1.00 0.00 1,500.00 1,500.00 2,000.00 2,000.00
055 [Nonreinforced PCC Pavement Repair Sqvyd 50.70 0.00 175.00 8,872.50 140.00 7,098.00
056 |Insert Steel Bar in PCC Pavement Each 40.00 0.00 25.00 1,000.00 10.00 400.00
057 |Flagging Hour 40.00 0.00 22.16 886.40 22.16 886.40
058 |Traffic Control Unit 514.00 0.00 3.75 1,927.50 2.50 1,285.00
059 [Traffic Control Miscellaneous Lump Sum 1.00 0.00 1,750.00 1,750.00 1,200.00 1,200.00
060 [Type C Advance Warning Arrow Panel Each 1.00 0.00 500.00 500.00 550.00 550.00

0.00 145,071.30 149,935.00




PROJECT NO. O016EB-452, 079N-452, 044-452
090W-452 & 090E-451

PCN NO. 11v4,ilv5,ilv6, ilv7 & ilvL

Engineer's Estimate $ 126,534.75

SD DOT - RAPID CITY REGION
ABSTRACT OF BIDS RECEIVED 06/01/10 INFORMAL LETTING
SHEET 20OF 2 ITEM NO. 1
COUNTY: Pennington Curb & Gutter and CONTRACT TIME: October 1, 2010
& Meade PCC Pavement

Simon Contractors
Rapid City SD
BID ITEMS UNIT QUANTITY|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT|UNIT PRICE AMOUNT
016EB-452 (i1v4)
001 [Mobilization Lump Sum 1.00 1,200.00 1,200.00
002 |Contractor Furnished Borrow Cuvyd 510.00 15.80 8,058.00
003 [Placing Contractor Furnished Topsoil CuYd 87.00 23.00 2,001.00
004 [Remove and Replace Topsoil Lump Sum 1.00 1,800.00 1,800.00
005 |Insert Steel Bar in PCC Pavement Each 80.00 10.00 800.00
006 [Flagging Hour 40.00 22.16 886.40
007 _|Traffic Control Unit 572.00 3.40 1,944.80
008 [Traffic Control Miscellaneous Lump Sum 1.00 3,800.00 3,800.00
009 [Type C Advance Warning Arrow Panel Each 2.00 1,120.00 2,240.00
010 [Type F69.5 Concrete Curb and Gutter Ft 333.00 39.00 12,987.00
012 [Erosion Control Lump Sum 1.00 800.00 800.00
044-452 (i1v5)
013 [Mobilization Lump Sum 1.00 1,000.00 1,000.00
014 |Contractor Furnished Borrow CuvYd 300.00 17.00 5,100.00
015 [Placing Contractor Furnished Topsoil CuYd 30.00 28.00 840.00
016 [Remove and Replace Topsoil Lump Sum 1.00 1,100.00 1,100.00
017 |Insert Steel Bar in PCC Pavement Each 48.00 11.00 528.00
018 [Flagging Hour 40.00 22.16 886.40
019 |Traffic Control Unit 653.00 3.40 2,220.20
020 [Traffic Control Miscellaneous Lump Sum 1.00 3,800.00 3,800.00
021 [Type C Advance Warning Arrow Panel Each 2.00 1,120.00 2,240.00
022 [Type F68.5 Concrete Curb and Gutter Ft 186.00 41.50 7,719.00
023 |[Erosion Control Lump Sum 1.00 800.00 800.00
079N-452 (i1v6)
024 [Mobilization Lump Sum 1.00 2,000.00 2,000.00
025 [Remove Asphalt Concrete Pavement Sqvyd 39.60 10.75 425.70
026 |Remocve Concrete Pavement Sqvd 44.90 26.00 1,167.40
027 |Unicassified Excavation CuvYd 100.00 7.50 750.00
028 |Contractor Furnished Borrow CuvYd 140.00 19.00 2,660.00
029 [Undercutting CuYd 50.00 25.50 1,275.00
030 [Placing Contractor Furnished Topsoil CuYd 20.00 35.00 700.00
031 [Remove and Replace Topsoil Lump Sum 1.00 1,100.00 1,100.00
032 _|Gravel Cushion Ton 76.00 29.00 2,204.00
033 [Asphalt Concrete Composite Ton 14.00 210.00 2,940.00
034 [9.5" Miscellaneous PCC Pavement Sqvyd 137.80 90.00 12,402.00
035 _|Insert Steel Bar in PCC Pavement Each 76.00 10.00 760.00
036 [Flagging Hour 40.00 22.16 886.40
037 _|Traffic Control Unit 238.00 3.40 809.20
038 [Traffic Control Miscellaneous Lump Sum 1.00 1,400.00 1,400.00
039 [Type C Advance Warning Arrow Panel Each 1.00 1,120.00 1,120.00
040 [Type F69.5 Concrete Curb and Gutter Ft 71.00 34.00 2,414.00
041 [Erosion Control Lump Sum 1.00 800.00 800.00




090W-452 (i1v7)

042 |Mobilization Lump Sum 1.00 1,100.00 1,100.00
043 |Remove Concrete Curb and Gutter Ft 39.00 20.00 780.00
044 |Contractor Furnished Borrow Cuyd 450.00 21.50 9,675.00
045 |Placing Contractor Furnished Topsoil Cuyd 50.00 35.00 1,750.00
046 |Remove and Replace Topsoil Lump Sum 1.00 1,100.00 1,100.00
047 |Insert Steel Bar in PCC Pavement Each 84.00 10.00 840.00
048 |Flagging Hour 40.00 22.16 886.40
049 |Traffic Control Unit 319.00 3.40 1,084.60
050 |Traffic Control Miscellaneous Lump Sum 1.00 2,300.00 2,300.00
051 |Type B610 Concrete Curb and Gutter Ft 335.00 41.00 13,735.00
052 |Erosion Control Lump Sum 1.00 800.00 800.00
090E-451 (ilvl)
053 |Mobilization Lump Sum 1.00 1,700.00 1,700.00
054 |Incidental Work Lump Sum 1.00 500.00 500.00
055 |Nonreinforced PCC Pavement Repair SqYd 50.70 260.00 13,182.00
056 |Insert Steel Bar in PCC Pavement Each 40.00 20.00 800.00
057 |Flagging Hour 40.00 22.16 886.40
058 |Traffic Control Unit 514.00 3.40 1,747.60
059 |Traffic Control Miscellaneous Lump Sum 1.00 3,000.00 3,000.00
060 |Type C Advance Warning Arrow Panel Each 1.00 1,120.00 1,120.00

155,551.50

0.00

0.00




